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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE

     CALL ORDER   : 001                     CONTRACT ID : 29-083-04.01                 COUNTIES : STATEWIDE

     LETTING DATE : 02/10/09                DISTRICT    : M8

     STATE/FEDERAL AID NO:                  CONTRACT TIME : 1095  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-083-04

     GENERAL DESCRIPTION:

     THIS CONTRACT PROVIDES FOR THE RE-LENSING AND THE

     REPLACEMENT OF DAMAGED CASTINGS OF RAISED PAVEMENT MARKERS

     ON SELECTED LOCATIONS THROUGH OUT THE STATE OF DELAWARE.

     THE CONTRACTOR SHALL FURNISH THE RAISED PAVEMENT MARKER

     CASTINGS, LENSES, EPOXY ADHESIVE, TRAFFIC CONTROL; AND ALL

     LABOR, EQUIPMENT AND INCIDENTALS NECESSARY TO REPLACE THE

     LENSES AND THE DAMAGED CASTINGS OF THE RAISE PAVEMENT

     MARKERS IN A SAFE AND EFFICIENT MANNER.

     IT IS EXPECTED THAT THERE WILL NOT BE A BREAK IN THE

     PROGRAM. HOWEVER IT IS DEPENDENT WHOLLY UPON THE RATE AT

     WHICH THE WORK IS COMPLETED.

     THE CONTRACTOR IS HEREBY NOTIFIED THAT, AT LEAST, SOME OF

     THE MATERIALS USED ON THE CONTRACT AND THE WASTE GENERATED

     THERE FROM OR THEREBY IS HAZARDOUS AND MUST BE HANDLED IN

     STRICT ACCORDANCE WITH THE ENVIRONMENTAL RULES AND LAWS OF

     THIS STATE.  THE CONTRACTOR IS FULLY AND WHOLLY RESPONSIBLE

     FOR OBTAINING ANY NECESSARY PERMITS AND FOR STRICTLY

     COMPLYING WITH SAID RULES AND LAWS DURING THE LIFE OF THIS

     PROJECT.

     THERE MAY BE SEVERAL ROADWAY CONSTRUCTION PROJECTS WHOSE

     CONTRACTORS ARE PERFORMING SIMILAR WORK AS PART OF THEIR

     OVERALL CONTRACT DURING THE LIFE OF THIS CONTRACT.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/09/09 to vendor ACCENT STRIPE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       599,976.70     92.3288% 100.0000%

   1    ACCENT STRIPE INC, 3275 N BENZING RD, ORCHARD PARK, NY, 14127                    $       649,826.30    100.0000% 108.3086%

   2    TRAFFIC LINES INC, 5100 ASBURY RD, FARMINGDALE, NJ, 07727                        $       997,958.90    153.5732% 166.3329%

   3    ZONE STRIPING INC, P O BOX 568, GLASSBORO, NJ, 08028                             $     1,033,333.37    159.0169% 172.2289%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ACCENT STRIPE INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE

     CALL ORDER   : 001                     CONTRACT ID : 29-083-04.01                 COUNTIES : STATEWIDE

     LETTING DATE : 02/10/09                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ACCENT STRIPE INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   RAISED PAVEMENT MARKER RE-LENSING

                                          |                             |                             |

0010 748643                 100.000  EACH |      35.00000        3500.00|      29.00000        2900.00|      39.50000        3950.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0020 748644                 200.000  EACH |      35.00000        7000.00|      29.00000        5800.00|      39.50000        7900.00

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0030 748645                 400.000  EACH |      35.00000       14000.00|      24.50000        9800.00|      39.50000       15800.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

0040 748646                 400.000  EACH |      45.00000       18000.00|      45.00000       18000.00|      49.50000       19800.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0050 748647                  50.000  EACH |      45.00000        2250.00|      50.00000        2500.00|      49.50000        2475.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0060 748648                 150.000  EACH |      45.00000        6750.00|      50.00000        7500.00|      69.50000       10425.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0070 748649                 100.000  EACH |      38.00000        3800.00|      40.00000        4000.00|      59.50000        5950.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0080 748650                  50.000  EACH |      45.00000        2250.00|      50.00000        2500.00|      69.50000        3475.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0090 748651                 117.000  EACH |      35.00000        4095.00|      30.00000        3510.00|      59.50000        6961.50

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

0100 748652               30500.000  EACH |       7.00000      213500.00|       6.80000      207400.00|      11.80000      359900.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0110 748653                6242.000  EACH |       7.00000       43694.00|       6.80000       42445.60|      11.80000       73655.60

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED                      |                             |                             |

0120 748654               22254.000  EACH |       7.00000      155778.00|       6.80000      151327.20|      11.80000      262597.20

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/YELLOW                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE

     CALL ORDER   : 001                     CONTRACT ID : 29-083-04.01                 COUNTIES : STATEWIDE

     LETTING DATE : 02/10/09                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ACCENT STRIPE INC            |TRAFFIC LINES INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0130 748656               11492.000  EACH |       7.85000       90212.20|      11.75000      135031.00|      13.80000      158589.60

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED, TURNPIKE             |                             |                             |

0140 748657                4350.000  EACH |       7.85000       34147.50|      11.75000       51112.50|      13.80000       60030.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |

0150 763563                          LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    6450.00000        6450.00

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

     SECTION TOTALS                       |           $       599,976.70|           $       649,826.30|           $       997,958.90

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       599,976.70|           $       649,826.30|           $       997,958.90

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE

     CALL ORDER   : 001                     CONTRACT ID : 29-083-04.01                 COUNTIES : STATEWIDE

     LETTING DATE : 02/10/09                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |ZONE STRIPING INC            |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   RAISED PAVEMENT MARKER RE-LENSING

                                          |                             |                             |

0010 748643                 100.000  EACH |      26.95000        2695.00|                             |

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0020 748644                 200.000  EACH |      26.95000        5390.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0030 748645                 400.000  EACH |      26.95000       10780.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

0040 748646                 400.000  EACH |      35.00000       14000.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0050 748647                  50.000  EACH |      35.00000        1750.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0060 748648                 150.000  EACH |      40.00000        6000.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0070 748649                 100.000  EACH |      35.00000        3500.00|                             |

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0080 748650                  50.000  EACH |      40.00000        2000.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0090 748651                 117.000  EACH |      40.00000        4680.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

0100 748652               30500.000  EACH |      11.70000      356850.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0110 748653                6242.000  EACH |      11.70000       73031.40|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED                      |                             |                             |

0120 748654               22254.000  EACH |      12.20000      271498.80|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/YELLOW                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING PROJECT STATEWIDE

     CALL ORDER   : 001                     CONTRACT ID : 29-083-04.01                 COUNTIES : STATEWIDE

     LETTING DATE : 02/10/09                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |ZONE STRIPING INC            |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0130 748656               11492.000  EACH |      17.20000      197662.40|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED, TURNPIKE             |                             |                             |

0140 748657                4350.000  EACH |      17.20000       74820.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |

0150 763563                          LUMP |    8675.77000        8675.77|                             |

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

     SECTION TOTALS                       |           $     1,033,333.37|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,033,333.37|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


